

GBI Public Bid Schedule

Plans + Specs	Bid Bond	Pre bid	DATE	TIME	P/S	AGENCY/OWNER	JOB NAME	LOCATION	EST	BID #	ADD.	DBE	EE
Week of			5/16/2012										
*	*	<input type="checkbox"/>	Wed 5/16	3:00 PM	P	City of Petaluma	Petaluma Blvd South Road Diet	Petaluma	RS	SR12181		7.81% UDBE	\$610,000
*	*	<input type="checkbox"/>	Thu 5/17	1:30 PM	P	County of Marin	2012 Prop 1B Road Resurfacing	Marin Co.	RS	MR12168			\$568,000
*	*	<input checked="" type="checkbox"/>	Thu 5/17	2:00 PM	P	Ross Valley School District	Brookside School Upper Campus New Kindergarten Play Yard	San Anselmo	RS	MC12203		3.00% DVBE	\$60,000
*	*	<input type="checkbox"/>	Thu 5/17	2:30 PM	P	County of Marin	Traffic Signal & Intersection Improve Shoreline Hwy at Flamingo R	San Rafael	RS	MR12159			\$400,000
Week of			5/22/2012										
*	R	<input checked="" type="checkbox"/>	Tue 5/22	2:00 PM	P	San Rafael City School District	Glenwood Elementary School Parking Alterations	San Rafael	RS	MR12200			\$85,000
*	R	<input type="checkbox"/>	Thu 5/24	2:00 PM	P	City of San Rafael	Point San Pedro Landscaping Improvements (REBID)	San Rafael	KJ	MC12158	1		\$1,606,000
Week of			5/29/2012										
*	R	<input checked="" type="checkbox"/>	Tue 5/29	2:00 PM	P	City of Rohnert Park	Copeland Creek Bike Path Reconstruction	Rohnert Park	RW	SC12206	1	0.99% UDBE(N)	\$750,000
*	R	<input type="checkbox"/>	Wed 5/30	2:00 PM	P	County of Sonoma	Airport Blvd Signal at Fulton Road	Santa Rosa	RS	SR12197			\$1,663,875
		<input checked="" type="checkbox"/>	Thu 5/31	2:00 PM	P	Cal State University Sonoma	Sonoma State University Parking Lot F Reconstruction	Rohnert Park	TB	SC12210		3.00% DVBE	\$1,000,000
*	R	<input checked="" type="checkbox"/>	Thu 5/31	3:00 PM	P	City of Napa	Saratoga Drive Extension	Napa	RW	NR12207			\$2,500,000
Week of			6/5/2012										
P		<input type="checkbox"/>	Tue 6/5	10:00 AM	P	Town of San Anselmo	2012 Street Rehab & Safety Improvement Projects	San Anselmo	RS	MR12217			\$1,260,000
*	R	<input checked="" type="checkbox"/>	Thu 6/7	2:00 PM	P	County of Marin	Children's Island Accessibility & Path of Travel	San Rafael	RS	MR12215			\$400,000
Week of			6/12/2012										
*	R	<input checked="" type="checkbox"/>	Tue 6/12	11:00 AM	P	City of Larkspur	Doherty Drive Improvements 2012	Larkspur	RS	MR12216		5.00% UDBE	\$1,800,000
Week of			6/19/2012										
		<input type="checkbox"/>	Tue 6/19		P	Caltrans	04-2640U Hwy 101 Marin-Sonoma Narrows Contract B2	Petaluma		SR12183			\$78,204,000
Week of			7/3/2012										
		<input type="checkbox"/>	Tue 7/3		P	Caltrans	04-2908E Hwy 580 Segment B Widen Bridge/HOV Isabel to San	Alameda Co.		AR12184			\$61,100,000
Week of			7/20/2012										
		<input type="checkbox"/>	Fri 7/20		P	Caltrans	04-26407 Hwy 101 Marin-Sonoma Narrows Contract B1	Petaluma		MR12185			\$28,406,000
Week of			7/27/2012										
		<input type="checkbox"/>	Fri 7/27		P	Caltrans	04-29085 Hwy 580 EB HOV Lanes Segment 3 Auxillary Lanes	Alameda Co.		AR12186			\$19,028,000
		<input type="checkbox"/>	Fri 7/27		P	Caltrans	04-2908C Hwy 580 WB HOV Lane Greenville to Isabel Segment 1	Alameda Co.		AR12187			\$73,061,000
Week of			8/21/2012										
		<input type="checkbox"/>	Tue 8/21		P	Caltrans	04-1G9411 Hwy 4 Hillcrest Ave	Antioch	RW	CR12084			
Week of			9/11/2012										
		<input type="checkbox"/>	Tue 9/11		P	Caltrans	04-3A23U Hwy 101 Modify Airport/Fulton Interchange	Santa Rosa		SR12189			\$30,002,000
		<input type="checkbox"/>	Wed 9/12		P	Caltrans	04-3A777 Hwy 80 TOS Active Traffic Management	Alameda Co.		AR12188			\$25,465,000
Week of			10/16/2012										
		<input type="checkbox"/>	Tue 10/16		P	Caltrans	04-3A921 Hwy 880 SB HOV Lane Ext South Segment Davis to Ma	Alameda Co.		AR12190			\$52,625,000
Week of			10/23/2012										
		<input type="checkbox"/>	Tue 10/23		P	Caltrans	04-15350 Hwy 80 Ramp Metering & TOS Elements	Solano Co.		SLR12191			\$14,456,000
Week of			11/6/2012										
		<input type="checkbox"/>	Tue 11/6		P	Caltrans	04-3A922 Hwy 880 SB HOV Lane Ext Hagenberger to Davis	Alameda Co.		AR12192			\$32,000,000

GEOGRAPHICAL CODES

A = Alameda
 C = Contra Costa
 F = San Francisco
 L = Lake
 M = Marin
 N = Napa
 O = Other
 S = Sonoma
 SL = Solano
 Y = Yolo

C = Commercial/Industrial

E = Equipment Rental
 G = Grading
 O = Other
 R = Roads Streets
 S = Subdivision
 U = Underground

TYPE OF BID

OP = Open
 CL = Closed
 PR = Private
 E = Electronic/Online

Misc. Codes

* = Received
 R = Requested
 N/A = action not required
 P = Pick Up Plans